STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
Bl D OPENI NG DATE 10/ 25/ 06 IN SAN LU S OBI SPO COUNTY AT SHELL
CONTRACT NUMBER 05-0L7704 BEACH FROM 0. 3 KM NORTH OF SHELL
LOCATI ON 05-SLO 101- R20. 0/ R21. 0 BEACH ROAD UNDERCROSSI NG TO 0.3 KM

SOQUTH OF AVI LA ROAD UNDERCRGOSSI NG
I NSTALL METAL BEAM GUARD RAI L

OF TRANSPORTATI ON Bl D245
PACE 1
11/ 07/ 06
CONTRACT CODE 'F '
33 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 14 FUND TOTAL HB1 445, 000 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BI DDERS 7 ENG NEERS EST 443,947.00 AMOUNT UNDER 63, 514. 00 PERCENT UNDER EST 14. 31
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 380, 433. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 386, 336. 00 7 ARTHURS CONTRACTI NG | NC 805 461-0140 SB PREF CLAI MED
00861429
P O BOX 2650 FAX 805 461-0108 COVPARI SON AMT:
ATASCADERO CA 93423 367, 314. 35
3 402, 712. 60 6 SOUZA CONSTRUCTI ON | NC 805 546-8288 SB PREF CLAI MED
00479476
P O BOX 3810 FAX 805 546- 8287 BID IS OVER SBP
SAN LU S OBl SPO CA 93403-3810 PREFERENCE LIM TS
4 412, 059. 80 2 WH TAKER CONTRACTCRS | NC 805 226-4020 CC PREF CLAI MED
00556738
2752 CONCRETE COURT FAX 805 226-4021
PASO ROBLES CA 93446
5 451, 431. 00 1 D C HUBBS CONSTRUCTI ON 909 790-2215 SB PREF CLAI MED

37306 VI STA VI EW DR
YUCAI PA CA 92399

00509249
FAX 909 797-5875 BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



05-0L7704 Bl D245

05-SLO- 101 PAGE 2
10/ 25/ 06 11/ 07/ 06
6 458, 518. 00 3 UNI ON ASPHALT | NC 805 922-9858 CC PREF CLAI MED
00523019
P O BOX 1280

FAX 805 349-8301
SANTA MARI A CA 93456

7 574, 490. 00 5 R BURKE CORPCRATI ON 805 543-8568 CC PREF CLAI MED
00264193
P O BOX 957 FAX 805 543-2521

SAN LU S OBl SPO CA 93406- 0957



05-0L7704
05-SLO- 101
10/ 25/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

11/ 07/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APCO
GOSHEN CA

K C 1 ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

MBI
LI VERMORE CA

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

WOESTE ELECTRI C I NC
ARROYO GRANDE CA

ASPHALT CONCRETE DI KE

ERCSI ON CONTRCL

VETAL BEAM GUARD RAI L

SI GNS

STRI PI NG

ELECTRI CAL



05-0L7704
05-SLO- 101
10/ 25/ 06

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

11/ 07/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

Bl DDER | D

APCO
P O BOX 790
GOSHEN CA 93227

APEX FENCE COVPANY | NC
19896 ALEXANDAR AVE
ANDERSON CA 96007

K C I ENVI RONMENTAL
225 SUBURN RD
SAN LU S OBl SPO CA 93403

SUDHAKAR | NTERNATI ONAL CO
1120 N AZUSA CANYON RD
WEST COVI NA CA 91720

WOESTE ELECTRI C | NC

950 EXCEL WAY
ARROYO GRANDE CA 93420

NAME AND ADDRESS

I TEM5 20 AND 22 THRU 25

| TEM5 27 THRU 30

| TEM5 15 THRU 18

| TEM 32

| TEM 33

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APEX FENCE COVPANY
ANDERSON CA 96007

WOESTE ELECTRI C
ARROYO GRANDE CA 93420

I TEM5 29 THRU 31

| TEM 33



05-0L7704
05-SLO- 101
10/ 25/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
11/ 07/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO
P O BOX 790
GOSHEN CA

APEX FENCE COVPANY | NC
P O BOX 545
ANDERSON CA 96007

APEX FENCE COVPANY | NC
P O BOX 545
ANDERSON CA 96007

APEX FENCE COVPANY | NC
P O BOX 545
ANDERSON CA 96007

K C | ENVI RONVENTAL | NC
225 SUBURBAN RD
SAN LU S OBl SPO CA

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA 93016

WOESTE ELECTRI C | NC
950 EXCEL WAY
ARROYO GRANDE CA 93420

ASPHALT CONCRETE DI KE

ALTERNATE FLARED TERM NAL SYSTEM

METAL BEAM GUARD RAI L, GUARD RAIL DELI NEATOR

OBJECT MARKER AND TERM NAL ANCHOR ASSEMBLY

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCOL

THERMOPLASTI C TRAFFI C STRI PE

ELECTRI CAL AND LI GHTI NG



05-0L7704 Bl D245

05-SLO- 101 PAGE 6

10/ 25/ 06 11/ 07/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY I TEMS 22 THRU 24 (PORTI ON)
2788 VENTURE DR
LI NCOLN CA 95648

NI TTA EROSI ON CONTROL I TEMS 15 THRU 18 (PORTI ON)
3778 DEL MAR AVE
LOOM S CA 95650

ROBERT PENNY ENTERPRI SE I TEM 1 (PORTI ON)
8181 FOLSOM BLVD STE 135
SACRAMENTO CA 95826

STATEW DE SAFETY AND SI GNS ITEMS 5, 6 AND 7 (PORTI ON)
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY | TEM 32 (PORTI ON)
1122 N AZUSA CANYON RD
WEST COVI NA CA 91790

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO | TEM5 22 THRU 24
GOSHEN CA
APEX FENCE COVPANY I TEMS 29 THRU 31
ANDERSON CA
K C | ENVI RONMENTAL | TEM5 15 THRU 18

SAN LU S OBI SPO CA
CONTI NUED ON NEXT PAGE



05-0L7704
05-SLO- 101
10/ 25/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

11/ 07/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

WOESTE ELECTRI C
ARROYO GRANDE CA

Bl DDER | D NAME AND ADDRESS

ITEMS5, ITEM 10 THRU 12, 27 AND 28

| TEM 32

| TEM 33

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APCO
GOSHEN CA

APEX FENCE
ANDERSON CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

LEE WLSON ELECTRI C
ARROYO GRANDE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

ERCSI ON CONTRCL

LI GHTI NG

CONSTRUCTI ON AREA SI GNS

TRAFFI C STRI PI NG



05-0L7704 Bl D245

05- SLO- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 25/ 06 11/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 400. 00 400. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
3 074041 STREET SWEEPI NG LS LUMP SUM 5, 000. 00 5, 000. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 500. 00 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 820. 00 1, 820. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 69, 305. 00 69, 305. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 000. 00 6, 000. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 130 15. 00 1, 950. 00
9 010210 REMOVE CVP DOWKDRAI N M 5.4 550. 00 2, 970. 00
10 151224 REMOVE DELI NEATOR EA 7 15. 00 105. 00
11 152300 RESET OBJECT MARKER EA 6 20. 00 120. 00
12 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 1 200. 00 200. 00
13 190101 ROADWAY EXCAVATI ON VB 900 60. 00 54, 000. 00
14 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 25 300. 00 7,500. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 360 2. 00 2, 720. 00
16 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 6 250. 00 1, 500. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 28 134. 00 3, 752. 00
18 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 110 3.00 330. 00
19 260201 CLASS 2 AGGREGATE BASE VB 650 60. 00 39, 000. 00
20 390102 ASPHALT CONCRETE ( TYPE A) TONN 570 100. 00 57, 000. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 9 54. 00 486. 00
AREA)
22 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 20 9.25 185. 00
23 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 200 9.25 1, 850. 00
24 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 740 9.25 6, 845. 00
25 690156 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 6 700. 00 4,200. 00
(2.01 MM THI CK)
26 692086 200 MM ENTRANCE TAPER EA 3 250. 00 750. 00
27 820118 GUARD RAI LI NG DELI NEATOR EA 30 18. 00 540. 00
28 820132 OBJECT MARKER ( TYPE L) EA 1 45. 00 45. 00
29 832002 METAL BEAM GUARD RAI LI NG ( STEEL PCST) M 1,130 78.00 88, 140. 00
30 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
31 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 2, 000. 00 2, 000. 00
32 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 340 3.00 4,020. 00
( SPRAYABLE)
33 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 13, 700. 00 13, 700. 00

TOTAL 380, 433. 00



05-0L7704 Bl D245

05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
10/ 25/ 06 11/ 07/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 600. 00 600. 00 631. 00 631. 00 2,100. 00 2100. 00 2,200. 00 2200. 00
2 5, 000. 00 5000. 00 12, 416. 00 12416. 00 20, 765. 00 20765. 00 7, 840. 00 7840. 00
3 8, 200. 00 8200. 00 7,126. 00 7126. 00 2,400. 00 2400. 00 4,700. 00 4700. 00
4 700. 00 700. 00 505. 00 505. 00 2,700. 00 2700. 00 2, 000. 00 2000. 00
5 2,200. 00 2200. 00 2,108. 00 2108. 00 2,680. 00 2680. 00 2,400. 00 2400. 00
6 26, 500. 00 26500. 00 9, 976. 00 9976. 00 73, 950. 00 73950. 00 26, 000. 00 26000. 00
7 5, 200. 00 5200. 00 3,154. 00 3154. 00 2,300. 00 2300. 00 2,700. 00 2700. 00
8 11.00 1430. 00 10. 00 1300. 00 32.00 4160. 00 20. 00 2600. 00
9 90. 00 486. 00 659. 00 3558. 60 232.00 1252. 80 490. 00 2646. 00
10 6. 00 42.00 20. 00 140. 00 21.00 147. 00 20. 00 140. 00
11 25. 00 150. 00 21.00 126. 00 25. 00 150. 00 25. 00 150. 00
12 340. 00 340. 00 231.00 231.00 290. 00 290. 00 265. 00 265. 00
13 53. 00 47700. 00 52. 00 46800. 00 30. 00 27000. 00 74. 00 66600. 00
14 140. 00 3500. 00 206. 00 5150. 00 326. 00 8150. 00 300. 00 7500. 00
15 2.50 3400. 00 2.25 3060. 00 2.40 3264. 00 1.50 2040. 00
16 313. 00 1878. 00 290. 00 1740. 00 300. 00 1800. 00 960. 00 5760. 00
17 173. 00 4844. 00 141. 00 3948. 00 146. 00 4088. 00 310. 00 8680. 00
18 4.00 440. 00 4.00 440. 00 3. 60 396. 00 4.00 440. 00
19 96. 00 62400. 00 133. 00 86450. 00 87.10 56615. 00 104. 00 67600. 00
20 110. 00 62700. 00 121. 00 68970. 00 106. 20 60534. 00 160. 00 91200. 00
21 120. 00 1080. 00 406. 00 3654. 00 164. 00 1476. 00 255. 00 2295. 00
22 7.00 140. 00 11. 00 220. 00 11.10 222.00 12. 50 250. 00
23 7.00 1400. 00 13. 00 2600. 00 12.90 2580. 00 12.50 2500. 00
24 6. 90 5106. 00 15. 00 11100. 00 12. 20 9028. 00 12. 50 9250. 00
25 300. 00 1800. 00 237.00 1422. 00 263. 00 1578. 00 1, 000. 00 6000. 00
26 800. 00 2400. 00 672. 00 2016. 00 360. 00 1080. 00 1, 000. 00 3000. 00
27 44.00 1320. 00 21.00 630. 00 24. 00 720. 00 12.50 375. 00
28 5.00 5.00 52. 00 52. 00 60. 00 60. 00 300. 00 300. 00
29 95. 00 107350. 00 88. 00 99440. 00 85. 00 96050. 00 88. 00 99440. 00
30 2, 500. 00 2500. 00 869. 00 869. 00 900. 00 900. 00 1, 000. 00 1000. 00
31 2,500. 00 2500. 00 2,317.00 2317.00 2,400. 00 2400. 00 3, 500. 00 3500. 00
32 3.75 5025. 00 3. 50 4690. 00 3. 60 4824. 00 4.00 5360. 00
33 18, 000. 00 18000. 00 15, 873. 00 15873. 00 16, 400. 00 16400. 00 14, 700. 00 14700. 00
TOT 386, 336. 00 402, 712. 60 412, 059. 80 451, 431. 00



05-0L7704 Bl D245

05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
10/ 25/ 06 11/ 07/ 06
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 2,435.00 2435. 00 1, 000. 00 1000. 00
2 16, 340. 00 16340. 00 3, 000. 00 3000. 00
3 17, 000. 00 17000. 00 2, 000. 00 2000. 00
4 1, 950. 00 1950. 00 2,500. 00 2500. 00
5 2,150. 00 2150. 00 3, 100. 00 3100. 00
6 25, 130. 00 25130. 00 70, 000. 00 70000. 00
7 9, 636. 00 9636. 00 16, 500. 00 16500. 00
8 24.90 3237. 00 30. 00 3900. 00
9 380. 00 2052. 00 200. 00 1080. 00
10 17. 00 119. 00 35. 00 245. 00
11 24. 00 144. 00 75. 00 450. 00
12 236. 00 236. 00 250. 00 250. 00
13 81.50 73350. 00 175. 00 157500. 00
14 370. 00 9250. 00 160. 00 4000. 00
15 3.00 4080. 00 2.50 3400. 00
16 282. 00 1692. 00 300. 00 1800. 00
17 183. 00 5124. 00 150. 00 4200. 00
18 3.40 374. 00 5.00 550. 00
19 112. 00 72800. 00 110. 00 71500. 00
20 132. 00 75240. 00 140. 00 79800. 00
21 186. 00 1674. 00 100. 00 900. 00
22 8. 30 166. 00 7.50 150. 00
23 8. 30 1660. 00 7.00 1400. 00
24 8. 30 6142. 00 7.00 5180. 00
25 426. 00 2556. 00 300. 00 1800. 00
26 929. 00 2787. 00 500. 00 1500. 00
27 21.00 630. 00 45. 00 1350. 00
28 53. 00 53. 00 75. 00 75. 00
29 86. 00 97180. 00 94. 00 106220. 00
30 850. 00 850. 00 950. 00 950. 00
31 2,266. 00 2266. 00 2,500. 00 2500. 00
32 3.50 4690. 00 3.50 4690. 00
33 15, 525. 00 15525. 00 21, 000. 00 21000. 00
TOT 458, 518. 00 574, 490. 00



